



South Carolina
Department of Transportation

MEMORANDUM

TO: Leland Colvin, P.E., Acting Deputy Secretary for Engineering

FROM: Ladd Gibson, P.E., Director of Preconstruction *LG*

RE: Request for Concurrence in Award and Authorization to Execute Contract
I-77 Widening & Rehab from MM 15 to 27 – Richland County
Design-Build Contract ID 4088830 – Project ID P027002

DATE: December 18, 2015

The Proposal Review Committee met on October 21, 2015, to review the three (3) technical proposals received in response to the SCDOT's Request for Proposals. SCDOT received proposals from the following entities:

- Archer Western Construction, LLC
- The Lane Construction Corporation
- PCL Civil Constructors, Inc.

The committee reviewed the proposals for responsiveness and quality. The committee determined that all technical proposals were responsive, and the committee assigned quality credits to each proposal.

SCDOT opened and read aloud the Cost Proposals at 2:00 p.m. on October 29, 2015. The Total Adjusted Bids were calculated using the total cost to complete, construction time cost, and quality credit adjustment. Below are the results:

Company Name	Guaranteed Maximum Cost to Complete (A)	Construction Time Cost (B)	Quality Credit Adjustment (A x Quality Credit %)	Total Adjusted Bid Amount
Archer Western	\$88,399,000	\$8,650,000	\$1,093,937.63	\$95,955,062.37
Lane	\$97,947,000	\$8,690,000	\$1,799,776.13	\$104,837,223.87
PCL Civil	\$117,950,000	\$13,000,000	\$1,732,685.50	\$129,217,314.50

The low bidder for the project was Archer Western Construction, LLC with a low total adjusted bid amount of \$95,955,062.37.

Please indicate your concurrence with award of the project to Archer Western Construction, LLC and also your recommendation to execute a design-build contract with Archer Western Construction, LLC in the amount of \$88,399,000.

Recommended: *[Signature]*
Randall Young, P.E., Acting Chief Engineer for Project Delivery

12/18/15
Date

Concur: *[Signature]*
Leland Colvin, P.E., Acting Deputy Secretary for Engineering

12/18/2015
Date

Concur: *[Signature]*
Emily O. Lawton, FHWA Division Administrator

12/18/2015
Date



ec: Randall Young, P.E., Acting Chief Engineer for Project Delivery
Andy Leaphart, P.E., Chief Engineer for Operations
Todd Steagall, P.E., Director of Construction
Ladd Gibson, P.E., Director of Preconstruction
Chris Gaskins, P.E., Acting Design Build Engineer *CP WTR*
Bryan Jones, P.E., District One Engineering Administrator
Barbara Wessinger, Assistant Chief Counsel, Legal
Tad Kitowicz, FHWA Operations Engineer

File: PC/WTR