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1 RFQ 2.8.5 6
Will ‘released for construction’ plans and CAD files be provided to the selected 

proposers?

RFC plans will not be provided.  As‐Built plans for Cross Island Parkway and 
the toll facility can be found on SCDOT Plans Online.  As‐Built Bridge plans 
will be provided to teams when short listed.  No CAD files will be provided.

2 RFQ 3.3.3 9

Is the Proposer required to identify in his SOQ the variable scope items listed in 
the ‘2nd Early Coordination Meeting Presentation.pdf’(page 9) that will be 

performed by others? If the naming of the firms for these variable scope items can 
be made with the submittal of the cost proposal it will allow Proposers to solicit 
competitive proposals from a pool of qualified contractors resulting in the best 

value to the Department.

No, they are not required for the variable scope items. We have revised 
section 3.3.3 to clarify.

3 RFQ 3.3.2 9
Can you be more specific about what types of market conditions the Department 

is concerned about? 
Items to consider may include inflation, supply chain disruptions, and labor & 
material shortages.

4 RFQ 2 6
Section 2.8.5: Will DB teams be given access to As Built plans for the existing 

Parkway and associated Toll facilities when short listed?

As‐Built plans for Cross Island Parkway and the toll facility can be found on 
SCDOT Plans Online.  As‐Built Bridge plans will be provided to teams when 
short listed.

5 RFQ 2 2
Section 2.2.3: Will SCDOT allow public bike and/or pedestrian access within the 
project corridor during construction? If access will be granted to only portions, 

what portions and to what limits does SCDOT anticipate ?

Yes. Bike and pedestrian facility access shall be maintained in the project 
corridor during construction.

6 RFQ 3 11

Section 3.4.6: “would SCDOT consider amending the language to state: 
“…..shall have no other assigned Project responsibilities, and shall not be

utilized on any other projects from beginning of actual construction  through 
Substantial Completion.”?

Yes. Language has been modified. "...shall have no other assigned Project 
responsibilities, and shall not be utilized on any other projects from initiation 
of construction activities  through Substantial Completion."

7 RFQ 2 5

Please allow proposers an additional week for submittal of its statement of 
qualifications (SOQs).  Traditionally, SCDOT has provided four weeks for 
preparation of SOQs.  It would appear there is room in the project schedule to 
allow for an additional week without impacting the Submission of Technical and 
Cost Proposals.

SOQ due date has been revised  to June 14, 2021 by 9:00am

8 RFQ 6 21

Please provide anticipated scoring/award formula that will be included in the 
draft RFP.  Since this project will be selected based on maximum price and 
variable scope, the industry is unclear how SOQ and Technical Scores will be used 
in the selection of the successful proposer.  Please clarify the selection process in 
Section 6. Procurement Phase 2 and how scores will be used to evaluate each 
proposers SOQ and Technical Proposal leading to selection of a winning team.

It is anticipated that a weighted criteria method with a fixed price will be 
used to award the project using a 100‐point scale and scoring criteria 
consisting of construction time for toll infrastructure removal (10%), 
technical score (20%) and variable scope (70%).  
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