

MEMORANDUM

TO: Daniel Young, Department of Commerce
Christy A. Hall, P.E., Secretary of Transportation

FROM: Ladd S. Gibson, P.E., Director of Preconstruction *LSG*

RE: Request to Award
I-26 Volvo Interchange
Berkeley County
Project ID P028843, Design-Build Contract ID 0809620

DATE: December 16, 2016

The Evaluation Committee for the above referenced design-build project met on December 14, 2016 to review the three Technical Proposals received in response to SCDOT's Request for Proposals. Proposals were received from the following entities:

- Conti Enterprises, Inc.
- Flatiron Constructors, Inc.
- Kiewit Infrastructure South Co.

The committee reviewed the proposals for responsiveness and quality. The committee determined that all Technical Proposals were responsive and assigned a technical score to those proposals.

SCDOT opened and read aloud the Cost Proposals at 10:00 a.m. on December 16, 2016. The Total Adjusted Bids were calculated using the Total Cost to Complete, Project Construction Time Cost, and Technical Score adjustment. The results are provided in the attached bid analysis and Bid Summary Report.

The low bidder for the project was Conti Enterprises, Inc. with a low Total Adjusted Bid amount of \$50,445,393.85 and a Total Cost to Complete of \$43,893,757.00.


If you approve the award of the project to Conti Enterprises, Inc., please indicate by signing below.

Approval:



Daniel Young
Daniel Young, Department of Commerce

12-19-16
Date





Recommend: 
Leland D. Colvin, P.E. Deputy Secretary for Engineering

12/16/2016
Date

Approval: 
 Christy A. Hall, P.E. Secretary of Transportation

12/16/16
Date

JHM:gg

cc: Leland Colvin, P.E. Deputy Secretary for Engineering
Randy Young, P.E., Chief Engineer for Project Delivery
Andy Leaphart, P.E., Chief Engineer for Operations
Todd Steagall, P.E., Director of Construction
Ladd Gibson, P.E., Director of Preconstruction
Tony Fallaw, P.E., Director of Traffic Engineering
 Chris Gaskins, P.E., P.G., Design-Build Engineer
Claude Ipock, P.E., State Construction Engineer
 Jae Mattox, P.E., Design-Build Program Manager
Robert Clark, District Six Engineering Administrator
Barbara Wessinger, Assistant Chief Counsel
Carmen Wright, Assistant Chief Procurement Officer for Project Delivery
Tad Kitowicz, P.E., FHWA Operations Engineer Team Leader

File: PC/JHM

BID SUMMARY REPORT

Interstate 26 Volvo Interchange - Project ID P028843

Friday, December 16, 2016

	Conti	Flatiron	Kiewit
Total Cost to Complete (A)	\$43,893,757.00	\$51,165,803.00	\$55,883,300.00
Construction Time (b)	690	618	530
Construction Time Cost (B)	\$6,900,000.00	\$6,180,000.00	\$5,300,000.00
Total Bid (A+B)	\$50,793,757.00	\$57,345,803.00	\$61,183,300.00
Technical Score (TS) (%)	100.80%	101.20%	98.05%
Cost Adjusted by TS (A/TS)	\$43,545,393.85	\$50,559,093.87	\$56,994,696.58
Total Adjusted Bid ((A/TS)+B)	\$50,445,393.85	\$56,739,093.87	\$62,294,696.58