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THIS AGREEMENT, made this /4 = day of , 19789,
between 4’

. SEABOARD COAST LINE RAILROAD COMPANY, a corporation organized and existing

under afid By virtue of the laws of the State of Virginia, hereinafter called the
Railroad, and

Y,

SOUTH CAROLINA DEPARTMENT OF HIGHWAYS AND PUBLIC TRANSPORTATION, herein-
after called the Department;

WITNESSETH THAT, in consideration of the mutual undertakings hereinafter
set out, the parties agree:

1. GENERAL Qﬁé)

The Department shall construct an underpass structure under tlfe track
of the Railroad and over and above Interstate 77 and Line 'A' in Richlang County
1,097 feet northeast of Milepost S-350 at DENTS, South Carolina. The prbject shall
be constructed as SC File No. 40.796.1 and Federal Aid Project IG-77-1(¥3). All
work shall be in accordance with plans and special provisions prepared by the
Department and Patchen, Mingledorff and Associates and approved by the Railroad.

2. DIVISION OF COSTS

Inasmuch as no benefit will accrue to the Railroad by the construction
of this structure the entire cost will be for the account and expense of the
Department using Federal funds as may be allocated for this project.

3. DIVISION OF WORK

A, The Department's Contractor will:

[y

. Do all clearing and grubbing required for the detour track.

2, Construct the roadbed for detour track, including drainage
ditches and drainage pipes as required.

3. Furnish and place sub-ballast te grade.

4, Maintain the detour roadbed below top of sub-ballast during
the construction period.

5. Excavate to I-77 roadway template at underpass, maintaining
119 :1 slopes for detour track,

6. Construct new underpass structure,

7. Remove detour roadbed, including sub-ballast, ballast and

drainage pipes and complete excavation under bridge for I-77.

Perform final clean-up.

B. The Railroad (or its Contractor) will:

1. Furnish all necessary flagging service.

2. Make all necessary changes to its communication and signal
lines.

3. Furnish the necessary labor, materials and equipment re-
quired to construct and maintain the detour tracks above
the sub-ballast during the construction period.



3. DIVISION OF WORK cont'd.

4. Do all track work as outlined in the project plans.

5. Any work incident to the construction of said underpass which
is necessary, in the judgment of the Railroad for the safety
and maintenance of traffic and for the protection of property
of the Railroad, may alsc be performed by the Railroad.

4. SPECIAL INSURANCE

Department will require its contractor engaged to perform this work
to furnish Railroad with the special insurance protection contained in the docu-
ment "Insurance Special Provisions", dated April 1, 1975, prepared by Department
and approved by Railroad.

5. CONTRACT SPECTAL PROVISIONS

Department will require its contractor engaged to perform this work
to comply with the "Standard Provisions - Railroad Grade Separation Projects"',
dated February 1, 1967, prepared by Department and approved by Railroad.

6. PUBLIC UTILITIES

If changes in wire or pipe lines or other facilities of any public
utility located on the property of Railroad are necessary, such changes shall
be made under agreement between any such public utility company and Department
without cost to Railroad,

7. RIGHT OF WAY

Railroad, to the extent that its present right, title and interest
permits or enables it so to do and without warranty, hereby grants to Department
an easement to construct said underpass bridge and approaches thereto, across
the right-of-way and under the track of Railroad at the location shown on the
project plans in accord with this agreement, plans, specifications and special
provisions approved by Department and Railroad.

8. FLAGGING SERVICE

Any flagging service required, when in the opinion of Railroad such
service is necessary for the safety of its railroad operations because of work
performed by the Department's contractor or in connection therewith, will be
provided by Railroad. The requirements are in general the services of two men,
whenever the contractor's men or equipment are, or are likely to be, working
adjacent to track, or when his work has disturbed or is likely to disturb the
surface and alignment of any operated track to such extent that movement of
trains should be controlled by flagging. Department will reimburse Railroad
directly for all necessary costs incurred for flagging services by Railroad
personnel. Any costs above the estimated amount (shown hereafter) will also
be borne by Department but will be deducted from progress or final payments
made to the contractor if such additional costs are caused by acts of omission,



carelessness or negligence by the contractor. In case where additional flag-
ging is deemed necessary by the Railroad due to the above causes, the Railroad
shall immediately notify the Department of such requirement.

The estimated cost of the flagging service is $24,960.00
(itemization attached herete). Railroad will include the actual cost of such
flagging service (including costs in excess of the above estimate that are not
attributable to factors within the contrel of the contractor) in its bill to
Department.

9. PAYMENT TO RAILROAD

Railroad will, for account and at the cost and expense of Department
provide and furnish labor, equipment and materials necessary therefor to perform
the items of work listed in Paragraph 3B and also do and perform any other work
incident to the construction of the proposed structure which is not specified or
foreseen but which is necessary in the judgment of the representatives of Rail-
road for safety and maintenance of traffic and for the protection of property of
Railroad; it being understood that final payment to Railroad will be in accord-
ance with the applicable rules and regulations as contained in Federal-Aid Highway
Program Manual, 1-4-3, dated April 25, 1975, and amendments thereto issued by the
Federal Highway Administration. The estimated cost of force account work to be
performed by Railroad {not including flagging services, which flagging work is
covered in Paragraph 8) is$151,094.00and is itemized as attached. In accordance
with Federal-Aid Highway Program Manual, 1-7-2, dated October 21, 1974, Para-
graphs 5a and b, cost principles and procedures shall be as set forth in Part 1 -
15 of the Federal Procurement Regulations, as appropriate. When specific Federal
Highway Administration reimbursement policy differs from Federal Procurement
Regulations, the Federal Highway Administration policy shall apply.

16. INVOICES

The Railroad may render invoices to the Department at the end of each
month for work performed during the month less the agreed value of any salvaged
materials to be utilized by the Railroad and the Department will pay such in-
voices within thirty days after receipt. The Railroad and its subcontractors
shall keep and preserve all books, documents, papers, accounting records, and
other evidence pertaining to cost incurred and to make such materials available
at their respective offices at reasonable times during the contract period and
for three years from the date of final payment under the contract, for inspection
by the Department, Federal Highway Administration, or any authorized representa-
tive of the Federal Govermment and copies thereof shall be furnished, if requested.

11, MAINTENANCE
The Railroad will maintain its track, roadbed, side slopes, ditches,
drainage structures and the portion of the underpass above the top of the bent

caps and the end abutments all without cost to the Department after acceptance
of the project by the Railroad and the Department from the contractor.
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The Department will maintain its roadway, drainage, and also the
interior bents of the underpass. The Department will notify the Railroad before
attempting any repairs which might possibly be hazardous to railroad operations
so that Railroad representatives may approve the methods to be used.

Before placing or painting upon the underpass any signs or symbols
bearing the name of the Railroad or any slogan or other advertising matter, the
Railroad shall submit to the Department a plan of the proposed sign or symbol
and shall obtain approval before placing or painting said sign or symbol on the
underpass,

12, COMPLIANCE WITH CIVIL RIGHTS ACT

Railroad agrees to the attached (Appendix A) *Notice to Contractors,
Compliance with Title VI of the Civil Rights Act of 1964 for Federal-Aid
Contracts'', dated December 4, 1970,

IN WITNESS WHEREOF, the parties hereto have set their hands and seals as
of the date first mentioned herein.

ATTEST: SEABOARD COAST LINE RAILROAD COMPANY

Ama-n?ﬁ'n BEUGRETARY. 7

WITNESSES:

.

ATTEST: SOUTH CAROLINA DEPARTMENT OF HIGHWAYS
. AND PUBLIC T SPORTAT]ON
. > (i y: “8

“ State H@éhwayﬁﬁdgimeij

WITNESSES:

o Pl w. Wl

YAs to Department' Chief Commissioner

Y
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NOTICE TO CONTRACTORS
COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS ACT OF 1964
FOR
FEDERAL-AID CONTRACTS

During the performance of this contract, the contractor, for itself, its assignees
and successors in interest (hereinafter referred to as the "contractor'), agrees
as follows:

(1) Compliance with Regulations: The contractor will comply with the
Regulations of the Department of Transportation relative to nondiscrimi-
nation in Federally-assisted programs of the Department of Transportation
{Title 49, Code of Pederal Regulations, Part 21, hereinafter referred
to as the Regulations), which are herein incorporated by reference
and made a part of this contract,

(2) Nondiscrimination: The contractor, with regard to the work per-
formed by it after award and prior to completion of the contract
work, will not discriminate on the ground of race, color, or
national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The
contractor will not participate either directly or indirectly in
the discrimination prohibited by Section 21.5 of the Regulations,
including employment practices when the contract covers a program set
forth in Appendix B of the Regulations,

{3) Solicitations for Subcontracts, Including Procurements of Materials
and Equipment: In all solicitations, either by competitive bidding
or negotiation made by the contractor for work to be performed under
a subcontract, including procurements of materials or equipment,
each potential subcontractor or supplier shall be notified by the
contractor of the contractort!s obligations under this contract and
the Regulations relative to nondiscrimination on the ground of race,
color or national origin.

(4} Information and Reports: The contractor will provide all informa-
tion and reports required by the Regulations, or orders and instruc-
tions issued pursuant thereto, and will permit access to its books,
records, accounts, other sources of information, and its facilities
as may be determined by the State Highway Department or the Federal
Highway Administration to be pertinent to ascertain compliance with
such Regulations, orders and instructions, Where any information
required of a contractor is in the exclusive possession of another
who fails or refuses to furnish this information, the contractor
shall so certify to the State Highway Department, or the Federal
Highway Administration as appropriate, and shall set forth what efforts
it has made to obtain the information,

(5) Sanctions for Noncompliance: In the event of the contractor's non-
compliance with the nondiscrimination provisions of this contract,
the State Highway Department shall impose such contract sanctions
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as it or the Federal Highway Administration may determine to be appropriate,
including, but not limited to,

(a) withholding of payments to the contractor under the contract
until the contractor complies, and/or

{(b) cancellation, termination or suspension of the contract, in
whole or in part.

(6) Incorporation of Provisions: The contractor will include the pro-
visions of paragraph (1) through (6) in every subcontract, includ-
ing procurements of materials and leases of equipment, unless
exempt by the Regulations, order, or instructions issued pursuant
thereto, The contractor will take such action with respect to any
subcontract or procurement as the State Highway Department or the
Federal Highway Administration may direct as a means of enforcing such pro-
visions including sanctions for noncompliance: Provided, however,
that, in the event a contractor becomes involved in, or is threatened
with, litigation with a subcontractor or supplier as a result of such
direction, the contractor may request the State to enter into such
litigation to protect the interests of the State, and, in addition,
the contractor may request the United States to enter into such liti-
gation to protect the interests of the United States.




SU\B()AR!] (,O/\ L LINE RAIIR(}AD COHPANY i

- - " . itH J’(‘U}'ll C’anc’ llnﬂ-« De aﬁ?"menf 07(, /vgj)fwe.ys ﬂlt(/ﬂ'é/c TQ"S/ar‘Pé.Lclq
PROJECT : 8¢ File 40:°796.), FAP 16 -77-1 (13)
LOCATION: Dewts, 3. €,

Se1 LR I’O‘SL 5% 3‘#‘7,5’

WATGCIHAN AND FIJ\GGING SERVICE:

Foroman- InspecLor - Base Pay per Month $ 1,561,51
Surcharges (47.05)% . 734,73
GContingencies (10%) o _ 229,62
: - Total per Month $ 2,525,86
Tntal per.day based on 21-3/4 days/month 116213
Board and lodging per day (estimated) 20.00
o ‘ ] 136,13
$ 136.0C even
!?,éat.i.mat'ed _Number of ]‘-ian-Days - /‘90 x $136= ,?,‘fj ©Hgo,00
Supplemental Annuity @ 12,5¢ per - o0
compensated man-hour - .125 % 8 x /80 days= /90
Iustallatioﬁ_aﬁd removal of telephone booth (1Lf necded) $ 300.00
A : _ ‘ 0. 00
' TOTAL - : /f :Lq} 76

“Allowable percentages (typical example using FIWA PM 101.1.4.3)

Grozs wagoes : ' 5100.,00

Vacation « Hnw!nce 7.25% ‘ 7.25

Holiday allowanee 3,50% , 3.50

Health and Welfare allowance 6.20% 6,20

RR & 1L Taxes 23.30% on $110.75 25.81
Workmen's Compensation Self Insurance

- 3L oon 5107,25 3,22

Publie Ldability and Property Uamage .

Self Insurance 1% on 107,25 __1.07

: $147.50

NOTE: Plenee bear in mind that the extent of time and total cost of watchman
and Tlagging service is subjeet to great fluctuations and can be
controlled to some degree by close coordination of contractor for
hepartment: and Railroad, surveillance by Department's inspector on
project, as well as other factors beyond the control of the Railroad,

Oflffce of Azsistant Vjcc Tresident-Engineering
S5CL RR Gompany
Jacksonviltle, Florida =~ 32202

Date: fo-24--79

Rov, 7-1-79




SFABOARD COAST LIME RAILROAD COMPANY

" To: South Carclina State Highway Department

Project Ref: 1G~77-1(13) File No. 40.,796.1

Location: Dents, S, C. County Richland

SCL Mile Post: 5-349.8

Route:; Interstate 77 .

Description: Rearrange signal facilities account construction of I-77 underpass.

Estimated Cost

Material Cost o l 48,122
Saies Tax _ : 325
Handling . 406
Transpﬁrtation.to Project 92 -’
Total Material.Cost _ | 8,945

Credit for Released Matefial

Net Material Cost 7 | 8,945
Englneering 420,
Plus Coméosite Additive _ 232.
Total Engineering ) ) 652,
Construction Labor 4,200
Plus Composite Additive . 1,982
Total Construction'Laborr 6,182,
Supplemental Annuity on Labor 84,
Meal Allowance and Lodging . ) 1,104,
Transportation of Equipment to Project 120,
Equipment Rental 7 .480.

Traffic Control Devices (Construction)

Estimated Material and Labor Cost . - 17,567,
Contingencies ' 833,
Total Estimated Cost | : 18,400
Outside Party Estimated Cost 18,400,

Office of Chief Engineer Communications and Signals

Jacksonville, Fla, Date: 4/27/78
Rev, 8/7/79



SEABOARD COAST LINE RAILROAD COMPANY
“" To: South Carolina State Highway Department
Project Ref.,: IG~77-1(13) File No, 40.796.1 County: Richland
Location: Dents, S. C, )
SCL Mile Posk: §5-349.8
Route: I«77 :
Description: - Rearrange signal facllities account construction of I-77 underpass,

Estimate of Signal Material and Cost ..

Temporary Material: -
2 ea, ~ Junction Box 6 way | | 7 ‘ $ 174,
5,200 £, - Cable Code 4 CDR (2¢#10~2c#12) 2,767
160 Eé. - Bond, Cadweld Type TAB 7 ' . 166,
- Miscellaneous Material ) 3£1.
Estimated Cost of Material for Temporary Work ' 3,418,
Permanent Material
2 Ea. - Batteries 1 cell ST-3 115,
2 Ea. ~ Junction Box 6 way 174,
5,200 ft, = Cable 4 cdr., (2#10-2#12) i 2,767,
160 Ea. Bond, Cadweld Type TAB 7 B 166.
20 lengths -~ Pipe 3" ' : 1,054,
Misc., Material o . -A28.
Estimated cost of Material for Permanent Work . $ 4,704,
Labor for Temporary Woitk 3 Gang bays @ $700, . . 2,100,
Labor for Permanent W6rk 3 Gang bays @ $700, 2,100

Office of Chief Engineer Communications and Signals

Jacksonville, Fla. " pate: 4/28/78
Rev, 8/11719




SEABOARD COAST .LINE RAILROAD CCMPANY

To: South Carolina State Highway Department

Project Ref, 1G-77-1(13) File No, 40.,796.1 . County: Richland

Location: Dents, S. C,. ’

SCL Mile Post: S$-349.8

Route: Interstate 77

Description; Rearrange communication pole line account I-77 underpass construction,

Estimated Cost . .

Material Cost 53,628

Sales Tax 145 ' -
Handling 184 .
Transportation fo _

Project : . 60

Total Material Cost 4,017.

Credit for Released Material 170

New Material_Cost ) L 3,847

Engineering 200

Plus Composite Additive 109
Total Engineering 308

Construction Labor - 1,320
Plus Composite Additive 620 _
Total Construction Labor 1,940

Supplemental Annuity on Labor | ¢ 24
Meal Allowance and Lodginé - 6O
Transportation of Equipment to Project 144

Equipment Rental _ 192

Estimated Material and Labor Cost , o 6,516
Contingenciles 319
Total Estimated Cost . ) 6,835

Qutside Party Estimated Cost 5,800
Office of Chief Engineer Communications and Signals

Jacksonville, Fla. Date 4-28-78
' Rev, 8-24-79



SEABOARD COAST LINE RAILROAD COMPANY

To: South Carolina State Highway Department

Project Ref,: IG=-77-1(13) File No, 40.796.1 County: Richland

Location; Dents, S. C. .

ScL ¥ile Post:; §-349.8

Route: ‘Interstate 77

Description: Rearrange communication pole line account construction of I-77
underpass., :

Estimate of Signal Material and Cost

Material for Temporary Changes

650' - Cable 9C#l4 : - § 746,

Material for Permanent Changes

650' - Underground Cable 9C#la 746,
2 - Tilters i 977.
4 < Crossarms 35,
1 - Pole 30! 70.
2 = Anchors 20,
360' - 2" Conduit : 493,
100' -~ Guy wire ' 19,
2 - Line Boxes 9"X12" 282,
Mise., Material 240,
Estimated Cost of Mtl, for Permanent Changes 52,882,

Material Released

130 1bs. copper wize ) 5150,
Misc, 20,
Total Credit for Released Material e . 5170,
Labor for Temporary Work $720,

Labor for Permanent Work ' . $6Q0.
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THIS AGREEMENT, made this /£ ™ day of , 1929,
between . df

" SEABOARD COAST LINE RAILROAD COMPANY, a corporation organized and existing
under and by virtue of the laws of the State of Virginia, hereinafter called the
Railroad, and '

SOUTH CAROLINA DEPARTMENT OF HIGHWAYS AND PUBLIC TRANSPORTATION, herein-
after called the Department;

WITNESSETH THAT, in consideration of the mutual undertakings hereinafter
set out, the parties agree:

1. GENERAL (36)

The Department shall comstruct an underpass structure under the track
of the Railroad and over and above Interstate 77 and Line 'A' in Richland County
1,097 feet northeast of Milepost S-350 at DENTS, South Carolina, The project shall
be constructed as SC File No. 40.796.1 and Federal Aid Project IG-77-1(}5). All
work shall be in accordance with plans and special provisions prepared by the
Department and Patchen, Mingledorff and Associates and approved by the Railroad.

2. DIVISION OF COSTS

Inasmuch as no benefit will accrue to the Railroad by the construction
of this structure the entire cost will be for the account and expense of the
Department using Federal funds as may be allocated for this project.

3. DIVISION OF WORK

A. The Department's Contractor will:

—

. Do all clearing and grubbing required for the detour track.

2. Construct the roadbed for detour track, including drainage
ditches and drainage pipes as required.

3. Furnish and place sub-ballast to grade.

4, Maintain the detour roadbed below top of sub-ballast during
the construction period.

5. Excavate to I-77 roadway template at underpass, maintaining
11, :1 slopes for detour track.

6. Construct new underpass structure.

7. Remove detour roadbed, including sub-ballast, ballast and

drainage pipes and complete excavation under bridge for I-77.

Perform final clean-up.

B. The Railroad (or its Contractor) will:

ok

. Purnish all necessary flagging service,

2. Make all necessary changes to its communication and signal
lines,

3. Furnish the necessary labor, materials and equipment re-

quired to construct and maintain the detour tracks above

the sub-ballast during the construction period.



3. DIVISION OF WORK cont'd.

4. Do all track work as outlined in the project plans,

5. Any work incident to the construction of said underpass which
is necessary, in the judgment of the Railroad for the safety
and maintenance of traffic and for the protection of property
of the Railroad, may also be performed by the Railroad,

4. SPECIAL INSURANCE

Department will require its contractor engaged to perform this work
to furnish Railroad with the special insurance protection contained in the docu-
ment ''Insurance Special Provisions", dated April 1, 1975, prepared by Department
and approved by Railroad,

5. CONTRACT SPECIAL PROVISIONS

Department will require its contractor engaged to perform this work
to comply with the "Standard Provisions - Railroad Grade Separation Projects',
dated February 1, 1967, prepared by Department and approved by Railroad,

6. PUBLIC UTILITIES

If changes in wire or pipe lines or other facilities of any public
utility located on the property of Railroad-are necessary, such changes shall
be made under agreement between any such public utility company and Department
without cost to Railroad,

7. RIGHT OF WAY

Railroad, to the extent that its present right, title and interest
permits or enables it so to do and without warranty, hereby grants to Department
an easement to construct said underpass bridge and approaches thereto, across
the right-of-way and under the track of Railroad at the location shown on the
project plans in accord with this agreement, plans, specifications and special
provisions approved by Department and Railroad.

8. FLAGGING SERVICE

Any flagging service required, when in the opinion of Railroad such
service is necessary for the safety of its railrcad operations because of work
performed by the Department's contractor or in connection therewith, will be
provided by Railroad. The requirements are in general the services of two men,
whenever the contractor’'s men or equipment are, or are likely to be, working
adjacent to track, or when his work has disturbed or is likely to disturb the
surface and alignment of any operated track to such extent that movement of
trains should be controlled by flagging. Department will reimburse Railroad
directly for all necessary costs incurred for flagging services by Railrocad
personnel. Any costs above the estimated amount (shown hereafter) will also
be borne by Department but will be deducted from progress or final payments
made to the contractor if such additional costs are caused by acts of omission,
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carelessness or negligence by the contractor. In case where additional flag-
ging is deemed necessary by the Railroad due to the above causes, the Railroad
shall immediately notify the Department of such requirement,

The estimated cost of the flagging service is $24,960.00
(itemization attached hereto). Railroad .will include the actual cost of such
flagging service (including costs in excess of the above estimate that are not
attributable to factors within the control of the contractor) in its bill to
Department.

9. PAYMENT TO RAILRCAD

Railroad will, for account and at the cost and expense of Department
provide and furnish labor, equipment and materials necessary therefor to perform
the items of work listed in Paragraph 3B and also do and perform any other work
incident to the construction of the proposed structure which is not specified or
foreseen but which is necessary in the judgment of the representatives of Rail-
road for safety and maintenance of traffic and for the protection of property of
Railroad; it being understood that final payment to Railroad will be in accord-
ance with the applicable rules and regulations as contained in Federal-Aid Highway
Program Manual, 1-4-3, dated April 25, 1975, and amendments thereto issued by the
Federal Highway Administration. The estimated cost of force account work to be
performed by Railroad {not including flagging services, which flagging work is
covered in Paragraph 8) 1s$151,094.00and is itemized as attached. In accordance
with Federal-Aid Highway Program Manual, 1-7-2, dated October 21, 1974, Para-
graphs 5a and b, cost principles and procedures shall be as set forth in Part 1 -
15 of the Federal Procurement Regulations, as appropriate. When specific Federal
Highway Administration reimbursement policy differs from Federal Procurement
Regulations, the Federal Highway Administration policy shall apply.

10. INVOICES

The Railroad may render invoices to the Department at the end of each
month for work performed during the month less the agreed value of any salvaged
materials to be utilized by the Railroad and the Department will pay such in-
voices within thirty days after receipt. The Railroad and its subcontractors
shall keep and preserve all books, documents, papers, accounting records, and
other evidence pertaining to cost incurred and to make such materials available
at their respective offices at reasonable times during the contract period and
for three years from the date of final payment under the contract, for inspection
by the Department, Federal Highway Administration, or any authorized representa-
tive of the Federal Government and copies thereof shall be furnished, if requested.

11, MAINTENANCE

The Railroad will maintain its track, roadbed, side siopes, ditches,
drainage structures and the portion of the underpass above the top of the bent
caps and the end abutments all without cost to the Department after acceptance
of the project by the Railroad and the Department from the contractor.




The Department will maintain its roadway, drainage, and also the
interior bents of the underpass. The Department will notify the Railroad before
attempting any repairs which might possibly be hazardous to railroad operations
so that Railroad representatives may approve the methods to be used.

Before placing or painting upon the underpass any signs or symbols
bearing the name of the Railroad or any slogan or other advertising matter, the
Railroad shall submit to the Department a plan of the proposed sign or symbol
and shall obtain approval before placing or painting said sign or symbol on the
underpass, —

12. COMPLIANCE WITH CIVIL RIGHTS ACT

Railroad agrees to the attached (Appendix A) "“Notice to Contractors,
Compliance with Title VI of the Civil Rights Act of 1964 for Federal-Aid
Contracts", dated December 4, 1970,

IN WITNESS WHEREOF, the parties hereto have set their hands and seals as
of the date first mentioned herein,

ATTEST: SEABOARD COAST LINE RAILROAD COMPANY

WM/W
74

ABElBT T SEQRETARY.

WITNESSES:

SOUTH CAROLINA DEPARTMENT OF HIGHWAYS

ATTEST:
Z _ Wwﬂ ON
<7 1% / 4
4 ‘égzz;ij?iai*x// ;%%%gzég: bt

“ State H}éhway&édginei7

WITNESSES:

APPROVED:

< 2l w. Al

PAs to Department” Chlef Comm1531oner

APPROVED:. F}gb LY 198,

-4~
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NOTICE TC CONTRACTORS
COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS ACT OF 1964
ECR
_FEDERAL-AID CONTRACTS

During the performance of this contract, the contractor, for itself, its assignees
and successors in interest (hereinafter referred to as the '"contractor'), agrees
-as follows: .

(1) Compliance with Regulations: The contractor will comply with the
Regulations of the Department of Transportation relative to nondiscrimi-
nation in Federally-assisted programs of the Department of Transportation
(Title 49, Code of Federal Regulations, Part 21, hereinafter referred
to as the Regulations), which are herein incorporated by reference
and made a part of this contract.

(2) Nondiscrimination: The contractor, with regard to the work per-
formed by it after award and prior to completion of the contract
work, will not discriminate on the ground of race, color, or
national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment, The
contractor will not participate either directly or indirectly in
the discrimination prohibited by Section 21.5 of the Regulations,
including employment practices when the contract covers a program set
forth in Appendix B of the Regulations.

(3) Solicitations for Subcontracts, Including Procurements of Materials
and Equipment: In all solicitations, either by competitive bidding
or negotiation made by the contractor for work to be performed under
a subcontract, including procurements of materials or equipment,
each potential subcontractor or supplier shall be notified by the
contractor of the contractor's obligations under this contract and
the Regulations relative to nondiscrimination on the ground of race,
color or national origin,

(4) Information and Reports: The contractor will provide all informa-
tion and reports required by the Regulations, or orders and instruc-
tions issued pursuant thereto, and will permit access to its books,
records, accounts, other sources of information, and its facilities
as may be determined by the State Highway Department or the Federal
Highway Administration to be pertinent to ascertain compliance with
such Regulations, orders and instructions. Where any information
required of a contractor is in the exclusive possession of another
who fails or refuses to furnish this information, the contractor
shall so certify to the State Highway Department, or the Federal
Highway Administration as appropriate, and shall set forth what efforts
it has made to obtain the information.

(5) Sanctions for Noncompliance: In the event of the contractor's non-
compliance with the nondiscrimination provisions of this contract,
the State Highway Department shall impose such contract sanctions
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as it or the Federal Highway Administration may determine to be appropriate,
including, but not limited to, .

(a) withholding of payments to the contractor under the contract
until the contractor complies, and/or

(b) cancellation, termination or suspension of the contract, in
whole or in part,

(6) Incorporation of Provisions: The contractor will include the pro-
visions of paragraph (1) through (6) in every subcontract, includ-
ing procurements of materials and leases of equipment, unless
exempt by the Regulations, order, or instructions issued pursuant
thereto, The contractor will take such action with respect to any
subcontract or procurement as the State Highway Department or the
Federal Highway Administration may direct as a means of enforcing such pro-
visions including sanctions for noncompliance: Provided, however,
that, in the event a contractor becomes involved in, or is threatened
with, litigation with a subcontractor or supplier as a result of such
direction, the contractor may request the State to enter into such
litigation to protect the interests of the State, and, in addition,
the contractor may request the United States to enter into such liti-
gation to protect the interests of the United States.




SIJ\B()ARD (.-Of\{)l LINL RI\HROAD C(JI‘H’MIY ¥

TO: .5’("(.."}"1 cﬂ.t‘t’ Iln“-r De aﬂfmenf n]p /“jéw s aazg/ﬂfé/CTq,,s/gf}lb.éom
PROJECT: S File 4007941, FAP 16-77-1 (i3)
LOCATLON: Dents, 5. €.,

Gl HULE POST: S 749, 8
DESCRI PTION: Prlaf’ﬂfe'a’ Cansilwc%‘aﬂ ¢fU”‘J6”F“’S Rovke T-77

WATCIHIAN AND FIAGGING SERVICE:

Forcman- Inqpcctor - Base Pay per Month ) $ 1,561,51
Surcharges (47.05)% . 734.73
Gontingencies (10%) o 229,62
Coe Total per Month $ 2,525,86
Tntal per.day based on-21-3/4 days/month 116513
Board and lodging per day. (estimated) 20,00
- S ' $  136.13
o $ 136.0G even
[-‘,,;zr,i.mat'ed _Ngmber of Han-D’ays - . /-90 x $136= 2,?}- HYO,00
Supplemental Annuity @ 12,5¢ per - o0
compensated. man-hour - 125 x 8 x /§O days= /90
-Installatioﬁ‘ahd removal of telephone booth (if necded) $ 300,00
- ' _ ) 0. 00
' TOTAL - . f ﬂ;’]"‘} 76

.

#Allowable percentages (typical example using FHWA PM 10L.1.4.3)

{iroga wages : ) $100,00

Vacation . a!lnwnnce 7.25% ) 7.25

Holiday allowance 3.50% 3.50

Hoalth aud Welfare allowance 6.20% 6.20

RR & UL Taxes 23.30% on $110.75 25.81
Workmen's Compensation Self Insurance .

-3 oon $107.25 3,22

Publie Liability and Property Damage .

Gelf Insurance 1% on $107,25 1.07

) - $1417.50

NOTE:

Plenan bear in mind that the extent of time and total cost of watchman

and flagging service s subject to great flucLuatlnnq and can be

controlled to some degree by close coordination of contractor for

Depariment and Railroad, surveillance hy Department's inspector on
project, as well as other factors hLyond the, conchl of the Railroad,

Of fice of Asnsiskant Vice President-fngineering

SCH1,

R Company

Jacksonyilte, Florida 32202
Pate: fo-24--79

Rav,

7-1-79



SEABOARD COAST LINE RAILROAD COMPANY

To; South Carolina State Highway Department

Project Ref: 1G-77-1(13)
Location: Dents, 8. C.
SCL Mile Post: §-349.8
Route; 1Interstate 77

Deseription: Rearrange signal facilities account construction of I-77 underpass,

File No, 40,79%6.1

County Richland

Estimated Cost-

Material Cost 58,122
Sales Tax . SR "325
Handling | . : 406
Transpértation-to Project 92
Total Material-Cosc | 8,945

Credit for Released Material

Net Material Cost

Engineering

Plus Comﬁosite Additive

Total Engineering —

Construction Labor

Plus Composite Additive

Total Comstruction Labor
Supplemental Annuity on Labor

Meal Allowancg and Lodging
Transportation of Equipment to Project
Equipment Rental -

Traffic Control Devices (Construction)
Estimated Material and Labor Cost
Contingencies

Total Estimated Cost

Outside Party Estimated Cost

8,945
420,
232,
652.
4,200
1,982
6,182,
84,
4
1,104,
120,
480,

17,567,
833,
18,400

18,400,

Office of Chief Engineer Communications and Signals

Jacksonville, Fla, Date:

Rev, 8/7/79

4/27/78



SEABOARD COAST LINE RAILROAD COMPANY
~* Tg: South Garclina State Highway Department
Project Ref,: IG=77«1(13) File No, 40.796.1 County: Richland
Location: Dents, 8. C. ' ’
SCL Mile Post: §-349.8
Route; I-77
Description:  Rearrange signal facilities account construction of I-77 underpass.

Estimate of Signal Material and Cost

»

Temporary Material: : 7 =

2 ea, -~ Junction Box 6 way - - A . § 174,
5,200 ft. - Cable Code 4 CDR (2CF10-2G#12) | 2,767
160 Ea. - Bond, Cadweld Type TAB 7 - T 1.
: Miscellaneous ﬁaterial - 3£L.
Estimated Cost of Material for Temporary Work - 3,418,

Permanent Material

2 Ea, = Batteries l'ceil ST=3 115,
2 Ea., ~ Junction Box 6 way 174,
5,200 ft, = Cable 4 cdr, (2#10-2#12) i 2,767,
160 Ea. Bond, Cadweld Type TAB 7 - A 166,
20 lengths - Pipe 3" : 1,054,
Misc, Material o . l928.
Estimated cost of Material for Permanent Work ‘ 3 4,704,
Labor for Temporary Wotrk 3 Gahg Days @ $700. . . 2,100,
Labor for Permanent wbrk 3 Gang Days @ $700, 2,100

Office of Chief Engineer Communications and Signals

Jacksonville, Fla. " pate: 4/28/78
: Rev, 8/7/79



SEABOARD COAST LINE RAILROAD CCMPANY

To: South Carolina State Highway Department

Project Ref., 1G~-77-1(13) File No. 40,796,1 . County: Richland

Location: Dents, S. C. :

S8CL Mile Post: §-349.8

Route: Interstate 77

Description: Rearrange commurnication pole line account I-77 underpass construction,

Estimated Cost ; : - .
Material Cost $3,628 |
Sales Tax 145 A A -
Handling 184 .
Transportation ﬁo
Project : . 60
Total Material Cost 4,017.
Credit for Released Material 170
. New Material Cost ~ . 3,847
Engiﬁeer£ng 200
Plus Composite Additive 109
Total Engineering _ 309
Construction Labor - 1,320
Plus Composite Additive 620 )
Total Constructiocn Labor 1,940
Supplemental Annuity on Labor | : 24 )
Meal Allowance and Lodginé . Gb
Transportation of Equipment to Project 144
Equipment Rental . 192
Estimated Material and Labor Cost S 6,516
Contingencies 319
Total Estimated Cost . . | 6,835
Qutside Party Estimated Cost | 5,860
Office of Chief Engi#eerﬁCommunications and Signals .
Jacksonville, Fla, Date 4~28-78.

Rev, 8-24.79



SEABOARD COAST LINE RAILROAD COMPANY

To: South Carolina State Highway Department

Project Ref.,: 1IG-77-1(13) File No, 40.796.1 Countys Richland

" Location: Dents, S. C, .

SCL Mile Post: S5-349,8

Route: -Interstate 77

Description: Rearrange communication pole line account construction of I-77
" underpass,

Estimate of Signal Material and Cost

Material for Temporary Changes

650' - Cable 9Cil4 : - § 746,

Material for Permanent Changes

650' - Underground Cable 9C#14 746,
2 - Filters ) 977.
4 - Crossarms 35,
1 - Pole 30' 70,
2 - Anchors 20,
360" - 2" Gonduilt : : 493,
100' - Guy wire ' 19.
2 « Line Boxes 9"x12" . 282,
Misc, Material 240,
Estimated Cost of Mtl, for Permanent Changes $2,882,

Material Released

130 lbs, copper wire b §150,
Misc, 20,
Total Credit for Released Material ‘ . . 5170,
Labor for Temporary Work 3720,

Labor for Permanent Work . $600,
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