

NOTICE TO PROPOSERS

Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges Design-Build – Project ID P039720 Richland and Lexington Counties

March 17, 2023

NOTICE TO PROPOSERS - Enclosed is **Addendum 2** to the Request for Proposals (RFP) for the Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges design-build project. The information provided in this notice and the addendum shall be made part of the contract documents.

The **green** highlights identify the revisions associated with Addendum 2.

This addendum is being issued in order to provide clarification and additional information for the project. The following sections of the RFP contain revisions

- Technical Provision 110
- Technical Provision 200
- Technical Provision 650
- Technical Provision 700
- Technical Provision 711
- Technical Provision 714
- Technical Provision 1000
- Technical Provision Attachments
 - General – Revised TPA 100-1 Standards to include OJT and EO manuals
 - Project Management – Revised TPA 110-1 Quality Assurance Program
 - Third Party – Provided TPAs 111-1 thru 111-10; MOA/SAs for each utility
 - Utility
 - Provided draft MOA/SA for AT&T in TPA 140-1
 - Provided draft MOA/SA for City of Columbia and updated City of Columbia scope document in TPA 140-2
 - Provided draft MOA/SA for Dominion Energy Gas and updated Dominion Energy scope document in TPA 140-3
 - Provided draft MOA/SA for Enterprise Products Partners in TPA 140-4
 - Provided draft MOA/SA for LUMEN in TPA 140-5
 - Provided draft MOA/SA for MCI in TPA 140-6





South Carolina
Department of Transportation

- Provided draft MOA/SA for SEGRA in TPA 140-7
- Provided draft MOA/SA for SCDOA in TPA 140-8
- Provided draft MOA/SA for Spectrum in TPA 140-9
- Provided draft MOA/SA for South Carolina Water Utilities in TPA 140-10
- Updated line labels to better differentiate SCDOA and SCDOT ITS in TPA 140-12.
- Added TPA 140-14, which includes RFC plans for Synergy Sanitary Sewer and the Joint Utility Duct Bank.
- Signing – Updated TPA 650-1 Conceptual Signing Plan
- Structures
 - Updated TPA 700-7 Complex Bridge Guidance Document
 - Added TPA 700-9 Phase 1 RFC Bridge Plans
 - Added TPA 700-10 Phase 2 RFC Bridge Plans
- Geotechnical – Added TPA 711-7 Acceptable Polymer Slurry Systems
- Hydrology – Updated TPA 714-4 Phase 3 VPI Summary
- Right of Way
 - Updated TPA 809-1 with ROW update
 - Updated TPA 809-2 Moving Items, Removal and Disposal Fencing and UST Quantities
 - Updated TPA 809-5 with ROW update
- Project information package
 - Utilities
 - PIP 140-1 CCR Phase 3 Utility Technical Report has been provided.
 - PIP 140-2 CCR Phase 3 Utility Report Appendix has been provided.
 - PIP 140-3 U-Sheets dgn has been updated.
 - PIP 140-5 CCR Phase 2 Utility Plans has been provided to include 60% City of Columbia plans and a Change Request to the Joint Utility Duct Bank.
 - PIP 140-8 SUE Supplemental Files have been provided.
 - Roadway
 - Revised PIP 200-4 to include additional Phase 1 signing, lighting, and bridge CAD files, as well as .gdf files.
 - Revised PIP 200-5 to include additional Phase 2 signing, lighting, and bridge CAD files, as well as .gdf files.
 - Signing: PIP 650-2 Conceptual Signing Phase 3 CADD has been updated.
 - Lighting: PIP 690-1 has been updated to reflect change in Phase 3 ROW.
 - Right of Way: PIP 809-1 has been updated to reflect change in Phase 3 ROW.



NOTICE OF RECEIPT
Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges
Design-Build – Project ID P039720
Richland and Lexington Counties

Addendum 2

The information in this addendum shall be made part of the contract documents. PROPOSERS are instructed to incorporate the information into the previously provided RFP documents.

PROPOSERS are required to sign this document and enclose it with their Technical Proposal. Receipt of this signed document by The South Carolina Department of Transportation serves as confirmation that the PROPOSER has received and incorporated this Addendum into the contract documents.

Confirmation Statement:

I, the PROPOSER confirm that I have received this addendum package and have incorporated the information provided in the addendum into the contract documents.

PROPOSER's Signature

Date

Printed Name

For: _____
Design-Build Team Name

